


CLINICAL SUPPLY FORECASTING  
DEMAND · SIMULATION · DISTRIBUTION

PREPARED FOR ACME BIOTECH  
CONFIDENTIAL

# ACME BIOTECH CLINICAL SUPPLY FORECASTING SIMULATOR

00·A PROPOSAL / ACME BIOTECH

A purpose-built demand forecasting and  
scenario-planning engine that grows  
with your team, and your clinical  
programs.



PREPARED FOR

Acme Biotech

ISSUED

July 2026


01 / 09

# Areas of opportunity

Where accuracy and speed  
are being capped today.

Forecasting is innately high-leverage. Done well it compounds in your favor; done manually it compounds against you. In your current workflow, a few persistent, high-impact areas are quietly capping accuracy and speed:

- 01 **Forecasts live in spreadsheets that break as soon as enrollment, site count, or protocol assumptions change.**
- 02 **Demand planning is deterministic, so it cannot express the uncertainty that actually drives overage and stockout risk.**
- 03 **Scenario planning (enrollment swings, new sites, dosing changes) takes days of manual rework instead of minutes.**
- 04 **There is no single source of truth, so supply, clinical, and finance are each working from a different number.**




02 / 09

## Your solution

Clean pipelines, probabilistic modeling, repeatable SOPs.

Closing these gaps is straightforward, and we have done it many times before. In practice the fix is almost always a combination of clean data pipelines, probabilistic modeling, and repeatable SOPs. Here is what that looks like for you:

- 01 **A parameterized forecasting model that recomputes instantly when any assumption changes.**
- 02 **Monte Carlo simulation that quantifies stockout and overage risk at your target service level.**
- 03 **One-click scenarios so you can pressure-test enrollment, site, and dosing changes in real time.**
- 04 **A shared, auditable dashboard that gives supply, clinical, and finance one aligned number, in demand and dollars.**



# What ships


A working system,  
not a slide deck.

Everything below is included in the engagement and itemized here exactly as it will be delivered.

|    |                                                                                |          |
|----|--------------------------------------------------------------------------------|----------|
| 01 | Custom demand forecasting model calibrated to your protocol & historical data. | INCLUDED |
| 02 | Monte Carlo risk engine with configurable service-level and buffer targets.    | INCLUDED |
| 03 | Interactive scenario-planning dashboard (web-based, access-controlled).        | INCLUDED |
| 04 | Data pipeline connecting your enrollment and inventory sources.                | INCLUDED |
| 05 | Documented SOPs so your team can run and update forecasts without us.          | INCLUDED |
| 06 | Handover training and 30 days of post-launch support.                          | INCLUDED |

SCOPE MANIFEST · 6 LINE ITEMS

FIXED SCOPE



# 4 weeks, week by week

A phased build.  
The timetable holds.

1

WEEK 1

## Discovery & Data Audit

MAP THE TERRAIN BEFORE YOU BUILD

We read your current forecasting workflow end to end: existing spreadsheets, data sources, and the assumptions baked into each. Then we map exactly where the manual rework happens and where uncertainty is being dropped on the floor.

Every model input reflects how your program actually runs, not textbook assumptions, so the forecast is trustworthy from day one.

DATA SOURCE AUDIT · ASSUMPTION MAP · DAY-4 WORKING REVIEW

2

WEEK 2

## Model Build

THE FORECASTING ENGINE, CALIBRATED TO YOU

We stand up the parameterized forecasting model and Monte Carlo risk engine directly against your historical data, not a generic template.

Calibrating against your real data means the risk numbers you see are the risk numbers you'll actually face, not generic benchmarks.

FORECASTING MODEL · MONTE CARLO RISK ENGINE · DAY-4 WORKING REVIEW

3

WEEK 3

## Dashboard & Scenarios

ONE-CLICK ANSWERS FOR THE ROOM

We ship the interactive dashboard, wire up one-click scenario planning, and connect the whole thing to your enrollment and inventory sources.

A one-click scenario tool means you can defend supply decisions in the room, not after the meeting.

INTERACTIVE DASHBOARD · SCENARIO PLANNER · DATA PIPELINE CONNECTED

4

WEEK 4

## Signal & Warm Handoff

PROOF IT HOLDS, THEN A CLEAN HANDOFF

We run the model against known outcomes so you see real signal that it holds, not performance we claim on our own docs. Then we document the SOPs your team needs and walk them through owning it.

Seeing the model checked against known outcomes before handoff means you inherit a proven system, not an unproven black box.

SIGNAL REPORT · DOCUMENTED SOPS · TEAM TRAINING · 30-DAY SUPPORT

05 / 09

# The engagement

Senior team.  
Narrow focus.

## Two operators, partnered with your team, 4 weeks.

Two operators work directly with your team for 4 weeks — one leads the engagement end to end, the other builds the forecasting model and integrates it against your live data. We run this with you, not for you: one question, 4 weeks, and it is the only thing we work on.

CORE

### Engagement Lead

On the work full time from kickoff to handoff. Primary point of contact for the engagement.

CORE


### Forecasting & Data Systems

Builds the model and Monte Carlo risk engine, and integrates it against your live data sources.

SCOPE

### Fixed scope

4 build phases over 4 weeks, described in full in the plan.



# Why OPFOR

Modeling depth,  
operational SOPs.

## 6+ yrs

APPLYING AI TO SUPPLY AND  
FORECASTING

## 95%+

TARGET SERVICE LEVELS  
ENGINEERED INTO EVERY MODEL

## End-to-end

FROM DATA PIPELINE TO  
BOARDROOM DASHBOARD

We build AI and forecasting systems for supply-constrained operations. Our work has driven measurable reductions in overage and stockout risk across clinical and commercial supply programs. We pair modeling depth with practical SOPs, so the system keeps working after we leave.

01

### We build systems, not slide decks.

You get a working model and dashboard, not a strategy deck for another vendor to implement.

02

### Calibrated to your data, not a benchmark.

Every model ships trained against your actual historical and protocol data, not a generic industry template.

03

### Senior team, narrow focus.

The same person who scopes the model builds it and hands it over. No account-manager-to-engineer relay.

04

### We build for the forecast, not the deck.

The dashboard is how this gets funded internally. Forecast accuracy is why it matters. We optimize for the second, and the first follows.

05

### Decision-ready, or we say so.

If the data can't support a confident forecast at your target service level, we tell you before you pay for a model that can't deliver it.

06

### Done with you, not for you.

Your team owns the model, the pipeline, and the documentation when we're done, not us.

|                                 |                             |                                |
|---------------------------------|-----------------------------|--------------------------------|
| Monte Carlo Risk Modeling       | Per-SKU Buffer Optimization | Depot-Level Demand Tracking    |
| Randomization-aware Forecasting | Shortfall Early Warning     | Multi-Country Rollout Planning |
| Real-time Scenario Replanning   | SOC 2-compliant Hosting     |                                |

# The investment

One-time build.

Fixed price.


A one-time investment covering the full build described in this proposal.

|                                       |          |
|---------------------------------------|----------|
| Clinical Supply Forecasting Simulator | \$45,000 |
| White-glove onboarding                | \$4,500  |
| QTY 3                                 |          |
| Training hours                        | \$2,000  |
| QTY 5                                 |          |

TOTAL INVESTMENT

\$51,500

INVOICED BY MILESTONE · NET 15 · FULL TERMS IN THE SERVICES AGREEMENT





08 / 09

## Next steps

Three moves.  
Then we build.

1

Approve this proposal to reserve  
your build slot.

2

Kickoff call to grant data access  
and confirm assumptions.

3

We begin the Discovery & Data  
Audit within one week of kickoff.


### THE GUARANTEE

If the delivered model does not hold to the agreed service-level target on  
validation data, we keep working at no additional cost until it does.

READY WHEN YOU ARE

# SEE IT RUN.

INFO@OPFORSUPPLY.COM · OPFOR.AI



# Services agreement

Executed off-platform  
by client legal.

This Agreement is entered into as of July 12, 2026 (the "Effective Date") by and between **OPFOR** ("Provider") and **Acme Biotech** ("Client"), together the "Parties."

- 1 **Services:** Provider will perform the services described in this proposal (the "Services") in accordance with the scope, timeline, and deliverables set out above.
- 2.1 **Fees:** Client will pay the fees set out in the Investment section above.
- 2.2 **Invoicing:** Provider will invoice Client upon completion of each milestone; payment is due within fifteen (15) days of the invoice date.
- 3.1 **Payment Terms:** Late payments accrue interest at 1.5% per month, or the maximum allowed by law, whichever is lower.
- 3.2 **Taxes:** Client is responsible for all sales, use, VAT, or similar taxes, excluding taxes on Provider's net income.
- 3.3 **Third-Party Costs:** Client will reimburse Provider for third-party software licenses, API-usage fees, or comparable platform costs necessary to perform the Services, provided Provider obtains Client's written approval before incurring any such expense.
- 4 **Client Responsibilities**
  - Timely access to relevant staff, systems, data, and credentials.
  - A single point of contact with decision-making authority.
  - Prompt review/approval of deliverables (deemed accepted if no written rejection within five (5) business days).
  - Compliance with all laws governing Client data supplied to Provider.
- 5.1 **Provider Materials:** Tools, code libraries, frameworks, models, prompts, pre-existing IP, and generic know-how ("Background IP") remain Provider property; Provider grants Client a non-exclusive, perpetual, worldwide license to use Background IP only as embedded in Deliverables.
- 5.2 **Deliverables:** Custom code, configurations, documentation, and model outputs created specifically for Client under this proposal ("Deliverables") become Client property upon full payment.
- 6.1 **Confidentiality:** Each Party will protect the other's Confidential Information with at least the same care it uses for its own similar information, but no less than reasonable care.
- 6.2 **Survival:** Obligations last three (3) years after termination, except trade secrets, which remain protected while they are trade secrets under applicable law.

- 7.1

**Provider Indemnity:** Provider will defend and indemnify Client against third-party claims that Deliverables infringe intellectual-property rights.
- 7.2

**Client Indemnity:** Client will defend and indemnify Provider against claims arising from Client data, misuse of Deliverables, or Client's violation of law.
- 8

**Limitation of Liability:** Each Party's total liability is limited to the greater of (i) US \$100,000 or (ii) the fees paid or payable under this Agreement in the twelve (12) months preceding the claim. Neither Party is liable for indirect, incidental, consequential, special, or punitive damages, including lost profits or revenue.
- 9

**General:** Provider is an independent contractor. This Agreement is governed by the laws of [Governing State/Country], without regard to conflict-of-laws principles. This Agreement is the entire understanding between the Parties and supersedes all prior proposals or agreements. Amendments must be in writing signed by both Parties.

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the Effective Date.

CLIENT

Acme Biotech

NAME / SIGNATURE

DATE

OPFOR.AI · CLINICAL SUPPLY FORECASTING

SERVICE PROVIDER

OPFOR

NAME / SIGNATURE

DATE

+ BSL

09 / 09